DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/23/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT 1ID 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT
STATE/FEDERAL AID NO: ETEA-2007(12) CONTRACT TIME CALENDAR DAYS
CONTRACT DESCRIPTION PROJECT (S) ETEA-2007(12)
TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II, PROJECT TO
INCLUDE SIDEWALK REPAIR/REPLACEMENT, CURB RAMP UPGRADES,
DRAINAGE IMPROVEMENTS, UPGRADED SIGNAGE AND LANDSCAPING.
PROJECT LIMITS ARE WITHIN THE TOWN OF CLAYTON.
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/23/09 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 570,929.67 114.1754% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 500,046.00 100.0000% 87.5845%
2 SUPERIOR LANDSCAPING, INC., 62 SOUTHGATE BLVD STE F, NEW CASTLE, DE, 19720 S 508,498.60 101.6904% 89.0650%
3 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 540,883.20 108.1667% 94.7373%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 548,568.86 109.7037% 96.0834%
5 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 S 567,724.30 113.5344% 99.4386%
[ ZACK EXCAVATING INC, PO BOX 94, TOWSEND, DE, 19734 S 570,247.00 114.0389% 99.8804%
7 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, 19810 $ 579,443.20 115.8780% 101.4912%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, 19804 S 584,163.75 116.8220% 102.3180%
9 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 629,019.68 125.7924% 110.1746%
10 DIXIE CONST COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 S 655,949.75 131.1779% 114.8915%
11 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, $ 663,304.80 132.6488% 116.1798%
CASTLE CONSTRUCTION OF DE., INC. IRREGULAR
I ( 0 ) I ( 1) ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO SUPERIOR LANDSCAPING INC

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
| | |
0010 201000 LUMP | 20000.00000 20000.00| 4000.00000 4000.00]
CLEARING AND GRUBBING | | |
0020 202000 792.000 CY | 19.02432 15067.26 20.00000 15840.00]
EXCAVATION AND EMBANKMENT | | |
0030 208500 1.000 CY | 181.84507 181.85] 350.00000 350.00|
FLOWABLE FILL | | |
0040 209001 25.000 cCYy | 44.,83948 1120.99| 18.00000 450.00]
BORROW, TYPE A | | |
0050 209006 50.000 cCy | 17.58130 879.07] 18.00000 900.00]
BORROW, TYPE F | | |
0060 211000 LUMP | 5000.00000 5000.00] 2500.00000 2500.00]
| | |

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
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LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0070 251501
SILT FENCE
0080 252002

INLET SEDIMENT CONTROL,

0090 302007 225.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B
0100 302008 257.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B,

PATCHING

0110 401665 67.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0120 401666 116.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0130 612003 210.000 LF
REINFORCED CONCRETE PIPE, 18", CLASS II

0140 612021 422.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS IV

0150 612032 82.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS V

0160 612529 807.000 LF
PIPE VIDEO INSPECTION

0170 701010 206.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1

0180 701012 2479.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 3

0190 701511 257.000 LF
P.C.C. MONOLITHIC CURB

0200 705001 11097.000 sF
P.C.C. SIDEWALK, 4"

0210 705002 2511.000 SF
P.C.C. SIDEWALK, 6"

0220 705520 109.000 sSF

QUANTITY
913.000 LF
14.000 EACH

AT GRADE INLET

SIDEWALK SURFACE DETECTABLE WARNING

SYSTEM
0230 708051

DRAINAGE INLET,
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CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

DATE
PAGE

10/23/09
001 -3

PERMANENT PAVEMENT STRIPING,

CALL ORDER 001 CONTRACT 1ID 27-200-07.01 COUNTIES KENT
LETTING DATE 09/15/09 DISTRICT S1
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SUPERIOR LANDSCAPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0240 708111 2.000 EACH | 2874.70239 5749.40| 2700.00000 5400.00] 3800.00000 7600.00
MANHOLE, 48" X 30" | | |
0250 720527 6900.000 EADY | 0.33722 2326.82] 0.40000 2760.00] 0.40000 2760.00
PLASTIC DRUMS | |
0260 720532 4.000 EACH | 1220.93628 4883.75] 1000.00000 4000.00] 1000.00000 4000.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0270 720534 4.000 EACH | 5973.31429 23893.26| 3750.00000 15000.00| 3750.00000 15000.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0280 720567 215.000 LF | 16.62126 3573.57] 14.00000 3010.00] 50.00000 10750.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0290 727011 109.000 LF | 20.00000 2180.00] 15.00000 1635.00] 10.00000 1090.00
RESET CHAIN-LINK FENCE | | |
0300 732002 2820.000 sSY | 6.82169 19237.17| 5.00000 14100.00| 6.00000 16920.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2820.000 sSY | 0.51927 1464.34)| 1.00000 2820.00] 0.54000 1522.80
PERMANENT GRASS SEEDING, DRY GROUND | | |
0320 735534 2820.000 sSY | 1.21537 3427.34] 2.00000 5640.00] 1.50000 4230.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0330 735536 16.000 sSY | 7.53253 120.52] 10.00000 160.00] 2.00000 32.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0340 742501 690.000 HOUR | 33.92000 23404.80] 33.92000 23404.80] 33.92000 23404.80
FLAGGER, KENT COUNTY, STATE | | |
0350 742515 230.000 HOUR | 49.18000 11311.40| 49.18000 11311.40| 49.18000 11311.40
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0360 743003 85.000 EADY | 25.53191 2170.21 15.00000 1275.00] 15.00000 1275.00
ARROWPANELS, TYPE C | | |
0370 743501 1600.000 EADY | 0.91411 1462.58]| 1.00000 1600.00] 1.00000 1600.00
WARNING LIGHTS , TYPE B | | |
0380 743504 41.000 EACH | 133.46648 5472.13] 125.00000 5125.00] 200.00000 8200.00
WARNING SIGNS | |
0390 743507 3125.000 LFDY | 0.50000 1562.50] 1.50000 4687.50] 1.50000 4687.50
TEMPORARY BARRICADE, TYPE III | | |
0400 743525 850.000 EADY | 3.13382 2663.75] 2.00000 1700.00] 1.99000 1691.50
TEMPORARY WARNING SIGNS | | |
0410 748015 799.000 SF | 5.82251 4652.19] 5.00000 3995.00] 4.85000 3875.15
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0420 748506 804.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0430 748530 167.000 SF
REMOVAL OF PAVEMENT STRIPING

0440 749687 144.000 EACH
INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST

0450 749688 2.000 EACH
INSTALLATION OF 4" DIAMETER HOLE, LESS
THAN OR EQUAL TO 6" DEPTH

0460 749690 18.000 SF
INSTALLATION OR REMOVAL OF TRAFFIC
SIGNS ON MULTIPLE SIGN POSTS

0470 750000 12.000 EACH
ADJUST WATER VALVE BOXES

0480 758000 1068.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

0490 762001 3251.000 LF
SAW CUTTING, HOT MIX

0500 762002 621.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

0510 763000 LUMP
INITIAL EXPENSE

0520 763500 LUMP
MAINTENANCE OF TRAFFIC

0530 763501 LUMP
CONSTRUCTION ENGINEERING

0540 763508 LUMP
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN

0550 763509 7.000 EAMO

CPM SCHEDULE UPDATES AND/OR REVISED

UPDATES

0560 763537 2.000
SUBDIVISION ENTRANCE SIGN

0570 763597 40.000

UTILITY CONSTRUCTION ENGINEERING
SECTION TOTALS

CONTRACT TOTALS
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570,929.67| $ 500, 046.00|
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/23/09
PAGE : 001 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SUPERIOR LANDSCAPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

DATE : 10/23/09
PAGE : 001 -6

CALL ORDER : 001 CONTRACT 1ID 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT S1
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
| | |
0010 201000 LUMP | 9500.00000 9500.00] 18000.00000 18000.00| 8720.00000 8720.00
CLEARING AND GRUBBING | | |
0020 202000 792.000 CY | 25.00000 19800.00| 17.44000 13812.48| 25.00000 19800.00
EXCAVATION AND EMBANKMENT | | |
0030 208500 1.000 cCY | 485.00000 485.00] 248.13000 248.13] 330.00000 330.00
FLOWABLE FILL | | |
0040 209001 25.000 CYy | 26.50000 662.50] 18.25000 456.25] 29.50000 737.50
BORROW, TYPE A | | |
0050 209006 50.000 CYy | 19.00000 950.00] 11.50000 575.00] 21.00000 1050.00
BORROW, TYPE F | | |
0060 211000 LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 22000.00000 22000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 251501 913.000 LF | 1.65000 1506.45] 2.36000 2154.68] 2.00000 1826.00
SILT FENCE | | |
0080 252002 14.000 EACH | 140.00000 1960.00] 160.42000 2245.88| 198.00000 2772.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 302007 225.000 cCY | 56.10000 12622.50| 97.94000 22036.50] 50.00000 11250.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0100 302008 257.000 CY | 58.50000 15034.50| 77.62000 19948.34 | 59.00000 15163.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0110 401665 67.000 TON | 95.00000 6365.00] 127.07000 8513.69] 82.00000 5494.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401666 116.000 TON | 70.00000 8120.00] 121.56000 14100.96 | 80.00000 9280.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 612003 210.000 LF | 40.00000 8400.00] 47.93000 10065.30| 49.50000 10395.00
REINFORCED CONCRETE PIPE, 18", CLASS II | | |
0140 612021 422.000 LF | 36.50000 15403.00| 43.31000 18276.82| 51.70000 21817.40
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 612032 82.000 LF | 41.50000 3403.00] 41.26000 3383.32] 52.50000 4305.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0160 612529 807.000 LF | 2.00000 1614.00] 2.01000 1622.07] 2.20000 1775.40
PIPE VIDEO INSPECTION | | |
0170 701010 206.000 LF | 20.10000 4140.60] 24.29000 5003.74| 22.00000 4532.00
| | |

PORTLAND CEMENT CONCRETE CURB,

TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/23/09
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0180 701012 2479.000 LF | 17.60000 43630.40| 15.09000 37408.11| 19.25000 47720.75
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0190 701511 257.000 LF | 52.20000 13415.40] 64.68000 16622.76 | 41.25000 10601.25
P.C.C. MONOLITHIC CURB | | |
0200 705001 11097.000 SF | 3.90000 43278.30] 3.64000 40393.08| 5.00000 55485.00
P.C.C. SIDEWALK, 4" | | |
0210 705002 2511.000 SF | 5.25000 13182.75] 4.44000 11148.84| 6.75000 16949.25
P.C.C. SIDEWALK, 6" | | |
0220 705520 109.000 SF | 27.70000 3019.30] 36.51000 3979.59| 24.00000 2616.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0230 708051 10.000 EACH | 2400.00000 24000.00] 1727.66000 17276.60]| 2117.50000 21175.00
DRAINAGE INLET, 34" X 24" | | |
0240 708111 2.000 EACH | 2230.00000 4460.00 | 2112.66000 4225.32| 2970.00000 5940.00
MANHOLE, 48" X 30" | | |
0250 720527 6900.000 EADY | 0.25000 1725.00| 0.46000 3174.00] 0.30000 2070.00
PLASTIC DRUMS | |
0260 720532 4.000 EACH | 1000.00000 4000.00| 1150.00000 4600.00 | 1100.00000 4400.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0270 720534 4.000 EACH | 8261.00000 33044.00] 4312.50000 17250.00| 3850.00000 15400.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0280 720567 215.000 LF | 19.75000 4246 .25 | 17.66000 3796.90| 49.50000 10642.50
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0290 727011 109.000 LF | 16.00000 1744.00| 17.25000 1880.25| 16.50000 1798.50
RESET CHAIN-LINK FENCE | | |
0300 732002 2820.000 SY | 6.15000 17343.00] 8.96000 25267.20] 2.75000 7755.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2820.000 SY | 0.60000 1692.00| 0.62000 1748.40| 1.10000 3102.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0320 735534 2820.000 SY | 1.65000 4653.00 | 2.36000 6655.20 | 2.20000 6204.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0330 735536 16.000 SY | 9.00000 144.00] 17.25000 276.00 | 8.25000 132.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0340 742501 690.000 HOUR | 33.92000 23404.80] 33.92000 23404.80] 33.92000 23404.80
FLAGGER, KENT COUNTY, STATE | | |
0350 742515 230.000 HOUR | 49.18000 11311.40] 49.18000 11311.40] 49.18000 11311.40
| | |

FLAGGER, KENT COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/23/09
PAGE : 001 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT : sl
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0360 743003 85.000 EADY | 26.50000 2252.50] 17.25000 1466.25] 16.50000 1402.50
ARROWPANELS, TYPE C | | |
0370 743501 1600.000 EADY | 0.75000 1200.00] 1.15000 1840.00] 1.10000 1760.00
WARNING LIGHTS , TYPE B | | |
0380 743504 41.000 EACH | 200.00000 8200.00] 230.00000 9430.00] 1.35000 55.35
WARNING SIGNS | |
0390 743507 3125.000 LFDY | 0.25000 781.25| 1.73000 5406.25] 1.35000 4218.75
TEMPORARY BARRICADE, TYPE III | | |
0400 743525 850.000 EADY | 5.00000 4250.00] 2.30000 1955.00] 2.20000 1870.00
TEMPORARY WARNING SIGNS | | |
0410 748015 799.000 SF | 5.35000 4274.65] 5.75000 4594 .25 2.20000 1757.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0420 748506 804.000 LF | 2.15000 1728.60] 2.30000 1849.20] 2.20000 1768.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0430 748530 167.000 SF | 5.35000 893.45] 2.30000 384.10] 3.00000 501.00
REMOVAL OF PAVEMENT STRIPING | | |
0440 749687 144.000 EACH | 45.00000 6480.00] 86.25000 12420.00| 66.00000 9504.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0450 749688 2.000 EACH | 250.00000 500.00] 115.00000 230.00] 110.00000 220.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0460 749690 18.000 SF | 22.50000 405.00] 17.25000 310.50] 8.80000 158.40
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0470 750000 12.000 EACH | 235.00000 2820.00] 241.03000 2892.36| 240.00000 2880.00
ADJUST WATER VALVE BOXES | | |
0480 758000 1068.000 SY | 15.00000 16020.00| 8.08000 8629.44)| 8.50000 9078.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 762001 3251.000 LF | 1.35000 4388.85] 1.44000 4681.44)| 1.65000 5364.15
SAW CUTTING, HOT MIX | | |
0500 762002 621.000 LF | 3.75000 2328.75] 3.74000 2322.54 4.80000 2980.80
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 763000 LUMP | 20000.00000 20000.00] 31000.00000 31000.00] 14500.00000 14500.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

CALL ORDER : 001
LETTING DATE : 09/15/09

SET-ASIDE

CONTRACT 1ID
DISTRICT

27-200-07.01

COUNTIES : KENT

DATE : 10/23/09
PAGE : 001 -9

| 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0520 763500 LUMP | 23000.00000 23000.00] 32800.00000 32800.00] 30250.00000 30250.00
MAINTENANCE OF TRAFFIC | | |
0530 763501 LUMP | 30000.00000 30000.00] 11500.00000 11500.00| 13500.00000 13500.00
CONSTRUCTION ENGINEERING | | |
0540 763508 LUMP | 4000.00000 4000.00] 645.92000 645.92| 2750.00000 2750.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0550 763509 7.000 EAMO | 100.00000 700.00 | 50.00000 350.00] 550.00000 3850.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0560 763537 2.000 EACH | 20000.00000 40000.00| 16700.00000 33400.00] 34500.00000 69000.00
SUBDIVISION ENTRANCE SIGN | | |
0570 763597 40.000 HOUR | 110.00000 4400.00] 140.00000 5600.00] 60.00000 2400.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 540,883.20] S 548,568.86| S 567,724.30
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 540,883.20] S 548,568.86| S 567,724.30
DBE GOALS 15 % | 15 % | 15 %




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

DATE
PAGE

10/23/09
001 -10

CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT S1
SET-ASIDE
6 ) [ ( 7 ) [ ( 8 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

SECTION 0001

0010 201000

CLEARING AND GRUBBING

0020 202000
EXCAVATION
0030 208500

FLOWABLE FILL

0040 209001

BORROW, TYPE A

0050 209006

BORROW, TYPE F

0060 211000

0070 251501
SILT FENCE
0080 252002

INLET SEDIMENT CONTROL,

0090 302007
0100 302008

PATCHING
0110 401665
SUPERPAVE,
GYRATIONS,
0120 401666
SUPERPAVE,
GYRATIONS,
0130 612003
REINFORCED
0140 612021
REINFORCED
0150 612032
REINFORCED
0160 612529
PIPE VIDEO

QUANTITY

LUMP
792.000 cCY
AND EMBANKMENT
1.000 cCy
25.000 cCY
50.000 CY
LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
913.000 LF
14.000 EACH
AT GRADE INLET
225.000 cCY
GRADED AGGREGATE BASE COURSE, TYPE B
257.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B,
67.000 TON
TYPE C HOT-MIX, 160
PG 64-22, PATCHING
116.000 TON
TYPE B HOT-MIX, 160
PG 64-22, PATCHING
210.000 LF
CONCRETE PIPE, 18", CLASS II
422.000 LF
CONCRETE PIPE, 15", CLASS IV
82.000 LF
CONCRETE PIPE, 15", CLASS V
807.000 LF
INSPECTION
206.000 LF

0170 701010

PORTLAND CEMENT CONCRETE CURB,

TYPE 1

(
ZACK EXCAVATING INC

UNIT PRICE
777777777777777777777777777777777777777777 s
TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

20000.
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38.

38.

28.

00000

00000

00000

00000

00000

00000

.30000

00000

00000

00000

00000

00000

00000

00000

00000

.40000

00000

|EPB ASSOCIATES INC

AMOUNT |

20000.

11880.

350.

500.

1000.

15000.

1186.

2800.

17100.

22616.

12730.

14500.

8400.

16036.

3116.

1936.

5768.

00

o
o

o
o

o
o

o
o

o
o

Ne]
o

o
o

o
(@]

00

00

00

o
(@]

o
(@]

[ee]
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|
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|
|
|
|
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|
|
|
|
|
|
|
|
|
|
|
|
00]
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
00]
|

UNIT PRICE

5000.

15.

1000.

40.

40.

2500.

125.

65.

65.

150.

150.

68.

58.

63.

25.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

|DAISY CONSTRUCTION COMPANY

AMOUNT |

5000.

11880.

1000.

1000.

2000.

2500.

2739.

1750.

14625.

16705.

10050.

17400.

14280.

24476.

5166.

2421.

5150.

o
(@]

o
(@]

o
(@]

o
o

o
(@]

o
o

o
o

o
(@]

o
(@]

o
(@]

o
(@]

UNIT PRICE

18144.

33.

370.

65.

l6.

7500.

210.

84.

64.

117.

87.

63.

62.

92.

21.

00000

75000

00000

00000

00000

00000

.75000

00000

00000

00000

00000

00000

50000

00000

00000

.85000

10000

370.

1625.

800.

7500.

1597.

2940.

18900.

16448.

7839.

10092.

13335.

26164.

7544.

1492.

4346.

.00

.00

00

00

00

00

75

00

00

00

00

00

00

00

00

95

60



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

DATE
PAGE

10/23/09
001 -11

CALL ORDER 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT ¢ Sl
SET-ASIDE
6 ) [ ( 7 ) [ ( 8 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 701012 2479.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 3

0190 701511 257.000 LF
P.C.C. MONOLITHIC CURB

0200 705001 11097.000 sF

P.C.C. SIDEWALK, 4"
0210 705002 2511.000 SF
P.C.C. SIDEWALK, 6"

0220 705520 109.000 sSF
SIDEWALK SURFACE DETECTABLE WARNING

SYSTEM

0230 708051 10.000
DRAINAGE INLET, 34" X 24"

0240 708111 2.000
MANHOLE, 48" X 30"

0250 720527 6900.000
PLASTIC DRUMS

0260 720532 4.000
INSTALL PORTABLE IMPACT ATTENUATOR

0270 720534 4.000

FURNISH PORTABLE IMPACT ATTENUATOR
0280 720567 215.000 LF
FURNISH AND MAINTAIN PORTABLE P.C.C.

SAFETY BARRIER
0290 727011
RESET CHAIN-LINK FENCE
0300 732002
TOPSOIL,
0310 734013
PERMANENT GRASS SEEDING,
0320 735534

109.000 LF

2820.000 sY
6" DEPTH
2820.000 sY
DRY GROUND
2820.000 sY

SOIL RETENTION BLANKET MULCH, TYPE 4
0330 735536 16.000 sY
SOIL RETENTION BLANKET MULCH, TYPE 6

0340 742501 690.000
FLAGGER, KENT COUNTY, STATE

0350 742515 230.000
FLAGGER, KENT COUNTY, STATE, OVERTIME

EACH

EACH

EADY

EACH

EACH

HOUR

HOUR

|EPB ASSOCIATES INC
|

|DAISY CONSTRUCTION COMPANY

38.

2450.

2745.

1060.

3900.

34.

l6.

12.

33.

49.

UNIT PRICE

00000

00000

.42000

00000

00000

00000

00000

.00000

.48000

.60000

00000

92000

18000

39416.

14713.

46607.

13308.

4142.

24500.

5490.

2898.

4240.

15600.

7310.

1744.

19740.

1353.

4512.

192.

23404.

11311.

10

25

40

30

00

00

00

00

00

00

00

00

00

60

00

00

80

40

|

|

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
| 2350000 | se256.50]  19.00000  47101.00|  15.90000  39416.10
: 43.20000 11102.40: 40.00000 10280 OO:
: 5.10000 56594.70: 4.50000 49936 50:
: 6.50000 16321.50: 6.50000 16321 50:
: 25.30000 2757.70: 40.00000 4360 OO:
| | |
| 2800.00000 28000.00| 1500.00000 15000.00]
: 3000.00000 6000.00: 2500.00000 5000.00:
: 0.15000 1035.00: 0.50000 3450.00:
: 1000.00000 4000.00: 1200.00000 4800.00:
: 1500.00000 6000.00: 4000.00000 16000.00:
: 18.00000 3870.00: 40.00000 8600.00:
| | |
| 35.00000 3815.00] 10.00000 1090.00|
: 3.00000 8460.00: 7.50000 21150.00:
: 0.25000 705.00: 2.00000 5640.00:
: 1.50000 4230.00: 3.00000 8460.00:
: 2.00000 32.00: 10.00000 160.00:
: 33.92000 23404.80: 33.92000 23404.80:
: 49.18000 11311.40: 49.18000 11311.40:
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID : 27-200-07.01
LETTING DATE : 09/15/09 DISTRICT HENSHN
SET-ASIDE

COUNTIES

KENT

DATE
PAGE

10/23/09
001 -12

( 6 )
ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT

I(
|EPB ASSOCIATES INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
0360 743003 85.000 EADY | 20.00000 1700.00|
ARROWPANELS, TYPE C [
0370 743501 1600.000 EADY | 1.00000 1600.00|
WARNING LIGHTS , TYPE B |
0380 743504 41.000 EACH | 75.00000 3075.00
WARNING SIGNS [
0390 743507 3125.000 LFDY | 1.50000 4687.50
TEMPORARY BARRICADE, TYPE III |
0400 743525 850.000 EADY | 4.00000 3400.00
TEMPORARY WARNING SIGNS
0410 748015 799.000 SF | 5.00000 3995.00
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [
0420 748506 804.000 LF | 1.10000 884.40
PERMANENT PAVEMENT STRIPING, EPOXY [
RESIN PAINT, 4" |
0430 748530 167.000 SF | 10.00000 1670.00
REMOVAL OF PAVEMENT STRIPING |
0440 749687 144.000 EACH | 20.00000 2880.00
INSTALLATION OR REMOVAL OF TRAFFIC |
SIGN(S) ON SINGLE SIGN POST |
0450 749688 2.000 EACH | 50.00000 100.00
INSTALLATION OF 4" DIAMETER HOLE, LESS
THAN OR EQUAL TO 6" DEPTH |
0460 749690 18.000 SF | 40.00000 720.00
INSTALLATION OR REMOVAL OF TRAFFIC |
SIGNS ON MULTIPLE SIGN POSTS |
0470 750000 12.000 EACH | 300.00000 3600.00
ADJUST WATER VALVE BOXES |
0480 758000 1068.000 SY | 25.00000 26700.00
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. [
0490 762001 3251.000 LF | 1.50000 4876 .50
SAW CUTTING, HOT MIX |
0500 762002 621.000 LF | 4.90000 3042.90
SAW CUTTING, CONCRETE, FULL DEPTH |
0510 763000 LUMP | 20000.00000 20000.00
|

INITIAL EXPENSE

7

I (

8 )

|DAISY CONSTRUCTION COMPANY

UNIT PRICE AMOUNT |
25.00000 2125.00]

| |
1.10000 1760.00|

| |
| 150.00000 6150.00|
| |
| 1.50000 4687.50]
| |
| 4.00000 3400.00|
| |
| 5.50000 4394.50]
| |
| |
| 2.25000 1809.00|
| |
| |
| 6.00000 1002.00]
| |
| 75.00000 10800.00]
| |
| |
| 250.00000 500.00]
| |
| |
| 75.00000 1350.00]|
| |
| |
| 250.00000 3000.00|
| |
| 25.00000 26700.00|
| |
| |
| |
| 3.00000 9753.00|
| |
| 20.00000 12420.00|
| |
| 33785.00000 33785.00|
| |

UNIT PRICE

25.

1.

200.

80.

115.

l6.

260.

17.

42400.

00000

10000

00000

.26000

.75000

.20000

.15000

.50000

00000

00000

00000

00000

00000

.55000

.65000

00000

2125.

1760.

8200.

812.

2337.

2556.

1728.

918.

11520.

230.

288.

3120.

18156.

5039.

1645.

42400.

00

00

00

50

50

80

60

50

00

00

00

00

00

05

65

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/23/09
PAGE : 001 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| ZACK EXCAVATING INC |EPB ASSOCIATES INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0520 763500 LUMP | 30000.00000 30000.00] 10000.00000 10000.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |
0530 763501 LUMP | 25000.00000 25000.00] 15000.00000 15000.00| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | | |
0540 763508 LUMP | 15000.00000 15000.00| 1500.00000 1500.00] 3000.00000 3000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0550 763509 7.000 EAMO | 500.00000 3500.00] 500.00000 3500.00] 425.00000 2975.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0560 763537 2.000 EACH | 2500.00000 5000.00] 15000.00000 30000.00] 12000.00000 24000.00
SUBDIVISION ENTRANCE SIGN | | |
0570 763597 40.000 HOUR | 200.00000 8000.00] 140.00000 5600.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 570,247.00] S 579,443.20] S 584,163.75
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 570,247.00] S 579,443.20] S 584,163.75

DBE GOALS | 15 % | 15 % | 15 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/23/09
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 001 CONTRACT ID 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT s1
SET-ASIDE
I ( 9 ) [( 10 ) [ 11 )
| GEORGE & LYNCH INC |DIXIE CONST CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
| | |
0010 201000 LUMP | 8690.00000 8690.00] 3330.00000 3330.00] 7000.00000 7000.00
CLEARING AND GRUBBING | | |
0020 202000 792.000 CY | 21.50000 17028.00| 28.90000 22888.80] 40.00000 31680.00
EXCAVATION AND EMBANKMENT | | |
0030 208500 1.000 cCY | 1333.00000 1333.00] 725.00000 725.00 | 500.00000 500.00
FLOWABLE FILL | | |
0040 209001 25.000 CYy | 26.88000 672.00] 33.90000 847.50] 50.00000 1250.00
BORROW, TYPE A | | |
0050 209006 50.000 CYy | 23.54000 1177.00] 42.50000 2125.00] 50.00000 2500.00
BORROW, TYPE F | | |
0060 211000 LUMP | 3395.00000 3395.00] 3330.00000 3330.00] 2500.00000 2500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 251501 913.000 LF | 2.45000 2236.85] 2.20000 2008.60] 2.00000 1826.00
SILT FENCE | | |
0080 252002 14.000 EACH | 216.00000 3024.00] 220.00000 3080.00] 150.00000 2100.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 302007 225.000 cCY | 52.46000 11803.50| 129.00000 29025.00] 150.00000 33750.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0100 302008 257.000 CY | 60.65000 15587.05| 172.00000 44204.00| 150.00000 38550.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0110 401665 67.000 TON | 95.80000 6418.60] 138.00000 9246.00] 155.00000 10385.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401666 116.000 TON | 75.54000 8762.64| 95.60000 11089.60| 120.00000 13920.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 612003 210.000 LF | 42.80000 8988.00]| 72.00000 15120.00| 42.00000 8820.00
REINFORCED CONCRETE PIPE, 18", CLASS II | | |
0140 612021 422.000 LF | 34.60000 14601.20| 72.00000 30384.00] 38.00000 16036.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 612032 82.000 LF | 43.80000 3591.60] 117.00000 9594.00] 77.00000 6314.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0160 612529 807.000 LF | 2.34000 1888.38] 5.55000 4478.85]| 2.00000 1614.00
PIPE VIDEO INSPECTION | | |
0170 701010 206.000 LF | 24.40000 5026.40] 21.10000 4346 .60 22.00000 4532.00
| | |

PORTLAND CEMENT CONCRETE CURB,

TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/23/09
PAGE 001 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER 001 CONTRACT 1ID 27-200-07.01 COUNTIES KENT
LETTING DATE 09/15/09 DISTRICT S1
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
| GEORGE & LYNCH INC |[DIXIE CONST CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e et
0180 701012 2479.000 LF | 20.80000 51563.20]| 20.00000 49580.00| 19.50000 48340.50
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0190 701511 257.000 LF | 41.85000 10755.45| 44.30000 11385.10] 41.25000 10601.25
P.C.C. MONOLITHIC CURB | | |
0200 705001 11097.000 SF | 4.98000 55263.06 | 3.35000 37174.95] 4.60000 51046.20
P.C.C. SIDEWALK, 4" | | |
0210 705002 2511.000 SF | 6.44000 16170.84| 4.70000 11801.70] 5.80000 14563.80
P.C.C. SIDEWALK, 6" | | |
0220 705520 109.000 SF | 23.00000 2507.00 | 25.50000 2779.50| 24.00000 2616.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0230 708051 10.000 EACH | 2194.00000 21940.00| 2100.00000 21000.00| 1500.00000 15000.00
DRAINAGE INLET, 34" X 24" | | |
0240 708111 2.000 EACH | 3339.00000 6678.00 | 3080.00000 6160.00 | 1800.00000 3600.00
MANHOLE, 48" X 30" | | |
0250 720527 6900.000 EADY | 0.42000 2898.00 | 0.44000 3036.00| 0.45000 3105.00
PLASTIC DRUMS | |
0260 720532 4.000 EACH | 1040.00000 4160.00| 1110.00000 4440.00| 1100.00000 4400.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0270 720534 4.000 EACH | 3900.00000 15600.00 | 4160.00000 16640.00| 4000.00000 16000.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0280 720567 215.000 LF | 44.40000 9546.00 | 38.40000 8256.00| 30.00000 6450.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0290 727011 109.000 LF | 32.44000 3535.96 | 34.60000 3771.40] 20.00000 2180.00
RESET CHAIN-LINK FENCE | | |
0300 732002 2820.000 SY | 6.40000 18048.00 | 27.00000 76140.00 | 13.50000 38070.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2820.000 SY | 1.14000 3214.80] 1.10000 3102.00]| 1.10000 3102.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0320 735534 2820.000 SY | 2.08000 5865.60 | 2.20000 6204.00 | 2.20000 6204.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0330 735536 16.000 SY | 7.30000 116.80] 8.30000 132.80] 8.00000 128.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0340 742501 690.000 HOUR | 33.92000 23404.80] 33.92000 23404.80] 33.92000 23404.80
FLAGGER, KENT COUNTY, STATE | | |
0350 742515 230.000 HOUR | 49.18000 11311.40] 49.18000 11311.40] 49.18000 11311.40
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/23/09
PAGE 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER 001 CONTRACT 1ID 27-200-07.01 COUNTIES KENT
LETTING DATE 09/15/09 DISTRICT : sl
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
| GEORGE & LYNCH INC |[DIXIE CONST CO INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0360 743003 85.000 EADY | 15.84000 1346.40] 16.60000 1411.00] 20.00000 1700.00
ARROWPANELS, TYPE C | | |
0370 743501 1600.000 EADY | 1.06000 1696.00] 1.10000 1760.00] 1.10000 1760.00
WARNING LIGHTS , TYPE B | | |
0380 743504 41.000 EACH | 211.20000 8659.20] 222.00000 9102.00] 150.00000 6150.00
WARNING SIGNS | |
0390 743507 3125.000 LFDY | 1.58000 4937.50] 1.65000 5156.25] 2.00000 6250.00
TEMPORARY BARRICADE, TYPE III | | |
0400 743525 850.000 EADY | 2.10000 1785.00] 2.20000 1870.00] 2.25000 1912.50
TEMPORARY WARNING SIGNS | | |
0410 748015 799.000 SF | 3.12000 2492.88| 2.20000 1757.80] 5.50000 4394 .50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0420 748506 804.000 LF | 2.08000 1672.32] 2.20000 1768.80] 2.25000 1809.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0430 748530 167.000 SF | 5.20000 868.40]| 3.05000 509.35] 5.50000 918.50
REMOVAL OF PAVEMENT STRIPING | | |
0440 749687 144.000 EACH | 71.00000 10224.00| 83.10000 11966.40| 85.00000 12240.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0450 749688 2.000 EACH | 318.00000 636.00] 74.90000 149.80] 400.00000 800.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0460 749690 18.000 SF | 14.00000 252.00] 16.60000 298.80] 16.50000 297.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0470 750000 12.000 EACH | 257.00000 3084.00] 186.00000 2232.00] 300.00000 3600.00
ADJUST WATER VALVE BOXES | | |
0480 758000 1068.000 SY | 21.20000 22641.60] 8.95000 9558.60]| 23.00000 24564.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0490 762001 3251.000 LF | 1.75000 5689.25] 1.60000 5201.60] 1.60000 5201.60
SAW CUTTING, HOT MIX | | |
0500 762002 621.000 LF | 3.00000 1863.00] 2.75000 1707.75] 2.75000 1707.75
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0510 763000 LUMP | 82050.00000 82050.00| 14000.00000 14000.00| 15000.00000 15000.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

CONTRACT TITLE : TOWN OF CLAYTON SIDEWALK IMPROVEMENTS PHASE II

S

DATE : 10/23/09
PAGE : 001 -17

CALL ORDER : 001 CONTRACT ID : 27-200-07.01 COUNTIES : KENT
LETTING DATE : 09/15/09 DISTRICT ¢ Sl
SET-ASIDE
9 ) [ 10 ) ¢ 11 )

LINE NO / ITEM CODE / ALT

(
GEORGE & LYNCH INC |
|

DIXIE CONST CO INC

DAVID A BRAMBLE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B R
0520 763500 LUMP | 46000.00000 46000.00] 18900.00000 18900.00| 32000.00000 32000.00
MAINTENANCE OF TRAFFIC [ | |
0530 763501 LUMP | 17540.00000 17540.00] 20600.00000 20600.00| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | | |
0540 763508 LUMP | 10608.00000 10608.00] 13800.00000 13800.00| 1500.00000 1500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0550 763509 7.000 EAMO | 468.00000 3276.00] 471.00000 3297.00] 300.00000 2100.00
CPM SCHEDULE UPDATES AND/OR REVISED [ | |
UPDATES [ | |
0560 763537 2.000 EACH | 9528.00000 19056.00] 15500.00000 31000.00] 35000.00000 70000.00
SUBDIVISION ENTRANCE SIGN [ | |
0570 763597 40.000 HOUR | 146.00000 5840.00] 194.00000 7760.00 | 150.00000 6000.00
UTILITY CONSTRUCTION ENGINEERING [ | |
SECTION TOTALS | S 629,019.68] S 655,949.75] S 663,304.80
—————————————————————————————————————————— B et it L
CONTRACT TOTALS | S 629,019.68] S 655,949.75] S 663,304.80
DBE GOALS | 15 S| 15 S| 15 s




